



BIRBHUM ZILLA PARISHAD

SURI, BIRBHUM. PIN 731 101

Website: www.birbhumzp.org

Phone: (03462) 255-319 / 712/ 713

Fax : (03462) 257-003/ 327

E-mail: sabhadhipati-bir@nic.in
aeozp-bir@nic.in

e- Tender Notice

NIT No. : BHM/N-15/2020-21

Percentage rate tender, for the under mentioned works, are invited from suitable agency who has experience in similar type of work. The intending tenderer should download the detail Tender Notice along with tender document from "e-procurement/zillaparishad" link under <http://wbprd.gov.in> website. The tenderer will have to submit their bid **on-line** in two folder system containing pre qualification document, (**Technical Bid**) in one and **Financial Bid** in another.

| | | | |
|---|---|------------|----------|
| 1 | Downloading Tender Document starts from | 25/09/2020 | 11.00 am |
| 2 | Online bid submission start | 25/09/2020 | 02.00 pm |
| 3 | Online bid submission end | 08/10/2020 | 02.00 pm |
| 4 | Time and Date for opening Technical Bid | 10/10/2020 | 02.00 pm |
| 5 | Time and Date of opening Financial Bids | 13/10/2020 | 11.00 am |

Note:

- The detailed tender notice along with Tender Documents and other forms is available at <http://wbtenders.gov.in> website and notice is also available at website <http://birbhumzp.org>.
- Intending bidder may download the tender documents from the website <https://wbtenders.gov.in> directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be deposited through online only as per the government rules. No scan copy of EMD will be accepted. (**Ref No.3975-F9Y**) dated **28th July 2016 of Finance Department, Govt. of West Bengal**.
- All credentials must be supported with work order and completion certificate/ payment certificate.
- The bidders' information sheet in excel format should be filled up properly.
- Irrelevant documents must not be uploaded. (This may cause disqualification in technical bid).
- All Bidders must submit the affidavit as per format enclosed with SBD.

| Sl No | Name of Work | Amount put to tender (Rs) | Earnest Money (Rs.) | Time of Completion |
|-------|--|---------------------------|---------------------|--------------------|
| 1 | Improvement of road from House of Badal to House of Kutub,via SSK within Mitropur G.P. under Murarai-II Block | 17,90,051 | 35,900 | 75 days |
| 2 | Improvement of Road from Ejrapkur Bhabani Pukur to Choitonnopur within Nandigram G.P under Murarai-II Block | 20,00,469 | 40,100 | 75 days |
| 3 | Improvement of road from Chatina PCC Road to Kobla Bridge within Kushmore-I under Murarai-II Block | 19,86,440 | 39,800 | 75 days |
| 4 | Improvement of Road from House of Ajijur Rahaman (Kajal) to Sail Mile Village under Nalhati-II Block | 44,66,884 | 89,400 | 75 days |
| 5 | Improvement of Road from Kashipur Masjid to G.P. Office via Durga Mandir at Village Barmoricha within Budhigram G.P. (Ch. 0.0km to Ch. 0.68km) under Rampurhat-II Block | 37,89,511 | 75,800 | 75 days |
| 6 | Improvement of Road from Kashipur Masjid to G.P. Office via Durga Mandir at Village Barmoricha within Budhigram G.P. (Ch. 0.68km to Ch. 1.06km) under Rampurhat-II Block | 11,64,751 | 23,300 | 75 days |
| 7 | Improvement of Road from Kadiyara paka Road indpukur to Harigoria via Adibasipara within Bajitpur G.P. under Mayureswar-I Block | 44,61,566 | 89,300 | 75 days |
| 8 | Improvement of Road from Samganj ICDS center to Parulia Dharmaraj tala within Jhikodda G.P. under Mayureswar-I Block | 19,80,612 | 39,700 | 75 days |
| 9 | Improvement of Road from Brahaman Bohara to Singiri, Mayureswar G.P. under Mayureswar-II Block | 19,80,645 | 39,700 | 75 days |

| | | | | |
|----|--|-----------|--------|---------|
| 10 | Improvement of Road from Joypur to Molpur within Bhutura G.P. (Ch. 0.0km to Ch. 0.68km) under Md. Bazar Block | 39,66,221 | 79,400 | 75 days |
| 11 | Improvement of Road from Joypur to Molpur within Bhutura G.P. (Ch. 0.68km to Ch. 1.36km) under Md. Bazar Block | 39,66,221 | 79,400 | 75 days |
| 12 | Improvement of Road from Mosodda bus stand to Amarapur, within Hatora G.P under Sainthia Block | 29,70,796 | 59,500 | 75 days |
| 13 | Improvement of Road from Tantidanga Adibasipara to Majigram under Sainthia Block | 19,79,302 | 39,600 | 75 days |
| 14 | Improvement of Road from Paifola Pukur of Kurumsa to Suraipur Daspara via Bondanga, Asutosh Kisku House under Sainthia Block | 19,97,380 | 40,000 | 75 days |
| 15 | Improvement of Road from Khorighata Adibasipara to Singur. (Ch. 0.0km to Ch. 0.795km) under Suri-I Block | 29,71,683 | 59,500 | 75 days |
| 16 | Improvement of Road from Khorighata Adibasipara to Singur. (Ch. 0.795km to Ch. 1.59km) under Suri-I Block | 29,71,683 | 59,500 | 75 days |
| 17 | Improvement of Road from Biraltore towards Shingur, PMGSY Road under Suri-II Block | 44,16,726 | 88,400 | 75 days |
| 18 | Improvement of Road from Beltala to Manigram Kandor Curlvert under Nanoor Block | 44,58,403 | 89,200 | 75 days |
| 19 | Improvement of Road from Kirnahar High School to Busstand under Nanoor Block | 29,66,074 | 59,400 | 75 days |
| 20 | Improvement of Road from Bolpur Nanoor Road to House of Golam Mustafa under Bolpur-Sriniketan Block | 18,89,326 | 37,800 | 75 days |
| 21 | Improvement of Road from Kushdanga adibasipara to PMGSY Road within Albandha Sarpalehana G.P. under Bolpur-Sriniketan Block | 19,75,855 | 39,600 | 75 days |
| 22 | Improvement of Road from Dubrajpur New Busstand to Hetampur Petrol Pump via Kendula. (Ch. 0.0km to Ch. 1.14km) under Dubrajpur Block | 39,76,573 | 79,600 | 75 days |
| 23 | Improvement of Road from Dubrajpur New Busstand to Hetampur Petrol Pump via Kendula.(Ch. 1.14km to Ch. 2.14km) under Dubrajpur Block | 39,65,232 | 79,400 | 75 days |
| 24 | Improvement of Road from Dubrajpur New Busstand to Hetampur Petrol Pump via Kendula. (Ch. 2.14km to Ch. 3.44km) under Dubrajpur Block | 25,83,296 | 51,700 | 75 days |
| 25 | Improvement of Road from Sahapur Main Road to Ghoshpara within Hazratpur GP (Ch. 0.0km to Ch. 0.6km) under Khayrasole Block | 44,52,317 | 89,100 | 75 days |
| 26 | Improvement of Road from Sahapur Main Road to Ghoshpara within Hazratpur GP (Ch. 0.6km to End) under Khayrasole Block | 39,55,418 | 79,200 | 75 days |

The eligibility criteria are given below: -

- 1) The applicant in the same name and style as prime contractor should have successfully completed at least one contract of same type of work at least 40% (**Forty Percent**) value of the proposed contract within the last 5 years.
- 2) Income Tax return should be uploaded for the last 3 (three) financial year with the Technical Bid.
- 3) Copy of Professional Tax clearance certificate, PAN Card should be uploaded.
- 4) All duties, taxes, royalties, cess, GST, toll taxes and other levies payable by the Contractor under the Contract to the State / Central Government for any other cause, shall be included in the rates prices and total Bid price submitted by the bidder.
- 5) In case of Electrical works the agency should have personnel having **Electrical Contractors license & Supervisory license** of respective category (1,2,7A, 10 & 11).
- 6) **Scan copy of all original documents must be uploaded.**


 Additional Executive officer,
 Birbhum Zilla Parishad.

Memo No 1499(50)/BZP

Dated, 24.09.2020

Copy forwarded for information and necessary action to the:-

1. Sabhadhipati, Birbhum Zilla Parishad.
2. District Magistrate, Birbhum & Executive Officer, Birbhum Zilla Parishad.
3. Executive Engineer, P.W.D., Birbhum Division, Suri.
4. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Division-I
5. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Division-I
6. Executive Engineer, Mayurakshi Head Quarters Division, Suri.
- 7-10 Sub-Divisional Officer, Suri/ Bolpur/ Rampurhat.
- 11-13. Assistant Engineer, (All) Birbhum Zilla Parishad.
- 14-33. Executive Officer Panchayat Samity (All)
34. Office-Superintendent, Birbhum Zilla Parishad.
- 35-43. All S.A.E., Birbhum Zilla Parishad
44. Head Assistant, Birbhum Zilla Parishad.
45. Accountant, Birbhum Zilla Parishad.
46. Cashier, Birbhum Zilla Parishad.
47. .C.A. to Additional Executive Officer, Birbhum Zilla Parishad.
48. Zilla Parishad Notice Board.
49. DIO, NIC, Birbhum, with a request to publish the notice in Birbhum District's website.
50. Nasim Akhtar, District Information Analyst, to upload the notice to the web.

MW 24/9/20

Additional Executive Officer
Birbhum Zilla Parishad.



Memo No 1499(50)/1(9)/BZP

Dated, 24.09.2020

Copy forwarded to all members of Tender Committee with the request to attend the meeting of tender committee for scrutiny of technical bid on **10/10/2020 at 1.00 P.M.**

- 1) Adhyakshya, Birbhum Zilla Parishad
- 2) F.C & C.A.O. Birbhum Zilla Parishad
- 3) Executive Engineer, WBSRDA, Birbhum Division, Suri
- 4) District Engineer-I, Birbhum Zilla Parishad
- 5) District Engineer-II, Birbhum Zilla Parishad
- 6) Secretary, Birbhum Zilla Parishad.
- 7) Karmadhyaksha Purto Karya-O-Paribahan Sthayee Samity, Birbhum Zilla Parishad.
- 8) Karmadhyaksha Krishi Sech O Samabay Sthayee Samity, Birbhum Zilla Parishad.
- 9) Deputy Secretary, Birbhum Zilla Parishad

MW 24/9/20

Additional Executive Officer
Birbhum Zilla Parishad



Memo No 1499(50)/2(1)/BZP

Dated, 24.09.2020

Copy to the District Information & Cultural Officer, Birbhum, Suri for information with the request to publish brief referral notice **on or before 26/09/2020** in three widely published daily News Papers (Bengali, English and Hindi) and sent bill for payment.

MW 24/9/20

Additional Executive Officer
Birbhum Zilla Parishad



**BIRBHUM ZILLA PARISHAD
SURI, BIRBHUM**

**Abridged Notice Inviting e-Tender
Tender Notice No. BHM/N-15/20-21**

Memo No:- 1499(50)/2(1)/BZP Dated, 24.09.2020

Additional Executive Officer, Birbhum Zilla Parishad invites e-Tenders for 26(Twenty Six) no of works. Detailed information including downloading and uploading time are available from the website www.wbtenders.gov.in.

Sd/-
Additional Executive Officer,
Birbhum Zilla Parishad.