

OFFICE OF THE NALHATI- II PANCHAYAT SAMITY,
LOHAPUR, BIRBHUM.

e-mail: bdonalhati2@gmail.com

Tele/ Fax : 03465-259223

Momo No. 109/Nal-II P.S.

Date : 12/02/19

NOTICE INVITING E-TENDER NO. WB/BIR/NAL-II PS/05/2018-2019 Dt. 12/02/2019

Sealed Percentage Rate (Two-bid system) tender is hereby invited by the Executive Officer, Nalhai-II Panchayat Samity from resourceful bonafied Contractors/Suppliers for **different development works** (mentioned under Annexure-A) under this Panchayat Samity.

Programme- Schedule

| Particulars | Date & Time |
|---|---|
| Date of uploading of NIT and other documents (online) (Publishing date) | On 13/02/2019 time at 10:00 Hrs |
| Date of Downloading Prequalification Cum Tender Document Starts From | On 13/02/2019, time at 10:00 Hrs |
| Online bid submission start | On 13/02/2019, time at 10:00 Hrs. |
| Online bid submission end | On 25/02/2019, time at 10:00 Hrs. |
| Date of submission of original EMD to the office by hand | On 25/02/2019, time from 11.00 Hrs. to 16.00 Hrs. |
| Time & Date for opening Technical Bid/ Bids | On 27/02/2019, time at 11:00 Hrs. |
| Time & Date of opening Financial Bids | Will be stated after evaluation of Technical Bid. |

Eligibility of the Contractors / Suppliers in the form of Firm / Agency / Individual / Incorporated Body / Juristic Person etc. for participating at the Tender process –

- The Contractors / Suppliers must be in the same trade or business for at least last three financial years with valid Trade License from any competent Authority within the jurisdiction of West Bengal and he or the Firm must have PAN;
- The Contractors / Suppliers must have the **credentials of completing at least 60% of the Tender Amount of work** of similar or of likely nature of work in any Govt. / Semi Govt. Organisation of any financial year of the last three financial years;
- *Self Attested photo copies of Clearance of Income tax, P. Tax, GST Registration Certificate, Pan Card, and Copy of Payment Certificate/completion certificate supported with Work Order,*
- Rate analysis, if Rate offered beyond 15% less.
- Earnest money @ 2% of tender amount in the draft form in favor of E.O. Nal-II PS payable at Rampurhat.

The tenderer will have to submit their bid on-line in two cover/ folder system containing pre qualification document (Technical Bid) in one and Financial Bid in another.


OFFICE OF THE NALHATI- II PANCHAYAT SAMITY,
LOHAPUR, BIRBHUM.

e-mail: bdonalhati2@gmail.com

Tele/ Fax : 03465-259223

Generals Terms & Conditions –

1. Any Contractor / Supplier is allowed to FOUR Nos of the work he wishes to compete for subject to the condition that in each case he must have the credentials of completing 60% of the individual work in any particular financial year within last three financial year, and completion of work must be supported by Payment Certificate / TDS issued in his favour;
2. Quantity of any item may vary 20% for which no change of rate will be allowed;
3. Rate should be quoted *AT PAR* or % *LESS* or % *ABOVE* basis both in word and numeric;
4. Rate offered beyond 15% less, Rate-Analysis has to be submitted along with the financial bid;
5. Rate to be quoted is inclusive of all charges, royalty, and toll carriage and considering all deduction as per provisions of Govt Rules, Act as per prevailing norms and no extra payment will be allowed;
6. In case of the rate quoted by two or more agencies is coming out as the same, the decision of issuance of work-order in favour of any one or more of them is reserved by the undersigned.
7. In case of supply of materials successful tenderer will have to make contract on Non Judicial Stamp papers of Rs.50/-(Fifty) within the stipulated period as mentioned in the supply order. The cost of Non Judicial Stamp paper have to be born by Contractor.
8. Successful tenderer will have to furnish Labour Welfare Cess Registration Number and Cess will be deducted from the bill amount payable.
9. The successful tenderer will be required to the start work within three days from the issuance of the work order and work requires to be completed within the period mentioned in col.8 under Annexure-A from issuing of work Order .
10. In case of non-completion of work in time no extension time will be allowed .The undersigned reserve the right, without assigning any reason, to proceed to get the entire or balance of incomplete work done as the case may be, by any other agency qualified for the same. The excess expenditure, if any, due to such situation would be recoverable from the unpaid bills / Security Deposit of the Tenderer. The undersigned may take necessary penal measure, including blacklisting of the agencies and with the earnest money being forfeited or debarring the Contractor / Supplier from participating himself or through any other name for next three Financial Years.
11. Materials should be supplied as per specification of Estimate and in case any non-specified items, PWD schedule will be followed.
12. Tenderers should inspect the site and acquaint themselves with difficulties and peculiarities if any prevailing at the work site. No claim or any excuse in this regard will be entertained in future.
13. No consumable materials will be supplied to the agencies or no liability of that will be borne by the office. Agencies will be responsible for procuring, safe keeping of all materials required for execution of the work at its own cost till handover of the asset to the office of the undersigned.
14. 10% of the bill amount will be kept in this office as security deposit for twelve (12) months from the date of completion of the work.
15. Before starting the works the site must be dressed and cleared by the agency for which no extra cost will be borne by the office of the undersigned;
16. The authority reserves to right to accept or reject any or all tender papers without assigning any reason.
17. Acceptance of the lowest tender is not obligatory.
18. R.A. bill payment will be admissible subject to decision of the authority.
19. Pin-point location for the schemes may be changed.
20. This Notice shall form part of Terms & Conditions of Tender and Tenderer shall be bound to abide by them.



Executive Officer

Nalhati-II Panchayat Samity
Lohapur, Birbhum

OFFICE OF THE NALHATI- II PANCHAYAT SAMITY,
LOHAPUR, BIRBHUM.

e-mail: bdonalhati2@gmail.com


Tele/ Fax : 03465-259223

Memo No. 109/1(22)/Nal-II P.S.

Date .12/02/2019.

Copy forwarded for information and taking necessary action to:-

- 1) The Savadhipati, Birbhum Zilla Parishad, Suri, Birbhum.
- 2) The District Magistrate, Suri, Birbhum.
- 3) The Addl. Executive Officer, Birbhum Zilla Parishad, Suri, Birbhum.
- 4) The Adhyaksha, Birbhum Zilla Parishad, Suri, Birbhum.
- 5) The District Engineer, Birbhum Zilla Parishad, Suri, Birbhum.
- 6) The Sub-Divisional Officer, Rampurhat, Birbhum.
- 7) The Savapati, Nalhati-II Panchayat Samiti, Lohapur, Birbhum.
- 8) The Saha-Savapati, Nalhati-II Panchayat Samiti, Lohapur, Birbhum.
- 9) The Joint Block Development Officer, Nalhati-II Dev Block
- 10) The DIO, NIC, Suri, Birbhum
- 11-16) The Proadhan, ----- all Gram Panchayat.
- 17-18) Purto Karmadhakshya, Nal-II Panchayat
Samity/Oposition leader, Nal-II Panchayat Samity.
- 19-20) The Accountant and head Clerk/ Cashier Nal-II Dev. Block.
- 21) Notice Board of this office.
- 22) Office Copy.



Executive Officer
Nalhati-II Panchayat Samity
Lohapur, Birbhum

Annexure - A

| Sl. No. | Name of Work | Name of Head | Estimated Amount put to Tender (Rs.) | Earnest money @ 2.00% of the estimated amount put to tender (if deposited security is less than E/M balance amount should be deposited with Draft) | Required Credential | Time of Completion |
|---------|--|--------------|--------------------------------------|--|--|--------------------|
| 1 | CONSTRUCTION OF A.C.R AT KRISHNAPUR PRY. SCHOOL UNDER NALHATI -II P.S. (First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 2 | CONSTRUCTION OF A.C.R AT BANDKHALA NO. 2 PRY. SCHOOL UNDER NALHATI -II P.S.(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |
| 3 | CONSTRUCTION OF A.C.R AT LOHAPUR M.R.M. HIGH SCHOOL UNDER NALHATI -II P.S.(2nd Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 4 | CONSTRUCTION OF A.C.R AT BHAGALDIGHI H.S SCHOOL UNDER NALHATI -II P.S.(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |
| 5 | CONSTRUCTION OF A.C.R AT HAZARPUR PRY. SCHOOL UNDER NALHATI -II P.S.(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |
| 6 | CONSTRUCTION OF A.C.R AT BARA NO. 1 PRY. SCHOOL UNDER NALHATI -II P.S.(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 7 | CONSTRUCTION OF A.C.R AT LOHAPUR BALIKA JR. GIRLS. SCHOOL UNDER NALHATI -II P.S.(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 8 | CONSTRUCTION OF A.C.R AT NAGORA PRY. SCHOOL UNDER NALHATI -II P.S.(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 9 | CONSTRUCTION OF A.C.R AT MIR PARA MONDALPARAJR HIGH SCHOOL UNDER NALHATI -II P.S.(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 10 | CONSTRUCTION OF A.C.R AT BHADRAPUR JR. GIRLS. SCHOOL UNDER NALHATI -II P.S.(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |

| | | | | | | |
|----|--|---------|--------------|-------|--|----------|
| 11 | CONSTRUCTION OF A.C.R AT HAZARPUR MSK UNDER NALHATI -II P.S(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |
| 12 | CONSTRUCTION OF A.C.R AT LOHAPUR KANTAGORIA MSK UNDER NALHATI -II P.S(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |
| 13 | CONSTRUCTION OF A.C.R AT ATKULA HIGH SCHOOL UNDER NALHATI -II P.S(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 14 | CONSTRUCTION OF A.C.R AT JESTHA HANSAPUR PRIMARY SCHOOL UNDER NALHATI -II P.S(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 15 | CONSTRUCTION OF A.C.R AT UJIRPUR HIGH SCHOOL UNDER NALHATI -II P.S(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 16 | CONSTRUCTION OF A.C.R AT ABDUL AZIM MSK UNDER NALHATI -II P.S(Ground Floor) | MA & ME | 1,083,300.00 | 21666 | 60% credential with similar nature of work | 120 Days |
| 17 | CONSTRUCTION OF A.C.R AT LOHAPUR M.R.M. HIGH SCHOOL UNDER NALHATI -II P.S(2nd Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 18 | CONSTRUCTION OF A.C.R AT NOAPARA HIGH SCHOOL UNDER NALHATI -II P.S(First Floor) | MA & ME | 1,080,000.00 | 21600 | 60% credential with similar nature of work | 90 Days |
| 19 | CONSTRUCTION OF AWC CENTRE NO 28 AT UJIRPUR UNDER NOAPARA GP | MA & ME | 995,000.00 | 19900 | 60% credential with similar nature of work | 120 Days |
| 20 | CONSTRUCTION OF AWC CENTRE NO 14 AT CHETANKANDI UNDER SHITALGRAM GP | MA & ME | 995,000.00 | 19900 | 60% credential with similar nature of work | 120 Days |

Note: Work Order will be given after reciving of fund and available of land .



Executive Officer
Nalhati - II Panchayat Samity
Lohapur ; Birbhum.