



BIRBHUM ZILLA PARISHAD

SURI, BIRBHUM. PIN 731 101

Website: www.birbhumzp.org

Phone: (03462) 255-319 / 712/ 713

Fax : (03462) 257-003/ 327

E-mail: sabhadhipati-bir@nic.in

aeozp-bir@nic.in

e- Tender Notice

NIT No. : BHM/N-20/2020-21

Percentage rate tender, for the under mentioned works, are invited from suitable agency who has experience in similar type of work. The intending tenderer should download the detail Tender Notice along with tender document from "e-procurement/zillaparishad" link under <http://wbprd.gov.in> website. The tenderer will have to submit their bid **on-line** in two folder system containing pre qualification document, (**Technical Bid**) in one and **Financial Bid** in another.

1	Downloading Tender Document starts from	08/12/2020	11.00 am
2	Online bid submission start	08/12/2020	02.00 pm
3	Online bid submission end	21/12/2020	02.00 pm
4	Time and Date for opening Technical Bid	23/12/2020	11.00 am
5	Time and Date of opening Financial Bids	28/12/2020	11.00 am

Note:

- The detailed tender notice along with Tender Documents and other forms is available at <http://wbtenders.gov.in> website and notice is also available at website <http://birbhumzp.org>.
- Intending bidder may download the tender documents from the website <https://wbtenders.gov.in> directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be deposited through online only as per the government rules. No scan copy of EMD will be accepted. (**Ref No.3975-F9Y**) dated **28th July 2016 of Finance Department, Govt. of West Bengal**).
- All credentials must be supported with work order and completion certificate/ payment certificate.
- The bidders' information sheet in excel format should be filled up properly.
- Irrelevant documents must not be uploaded. (This may cause disqualification in technical bid).
- All Bidders must submit the affidavit as per format enclosed with SBD.


Sl No	Name of Work	Amount put to tender (Rs)	Earnest Money (Rs.)	Time of Completion
1	Construction of Drain From Alaul Sk house to Chhoton Das House via Chatra Kalyan Samity at Chatra Bazar in Chatra Gram Panchayat under Murarai-I Block (15 th F.C. 2 nd Phase)	20,49,396	41,000	45 days
2	Installation of Submersible Pump with Pipe line at Rajgram Gram Panchayat under Murarai-I Block (15 th F.C. 2 nd Phase)	12,95,801	26,000	45 days
3	Construction of PCC Drain from Ghoramari Baharui Sekh to Hiyatnagar Jajigram road at Hiyatnagar more in Paikar-I Gram Panchayat under Murarai-II Block (15 th F.C. 2 nd Phase)	10,24,081	20,500	45 days
4	Installation of Submersible Pump near Karamji Boro Masjid Dakshinpara in Kusmore-II Gram Panchayat under Murarai-II Block (15 th F.C. 2 nd Phase)	11,60,451	23,300	45 days
5	Construction of High Drain at Dharampur village in Kurumgram Gram Panchayat under Nalhati-I Block (15 th F.C. 2 nd Phase)	20,47,953	41,000	45 days
6	Installation of Sub Mersible Pump at Barsore village in Banior Gram Panchayat under Nalhati-I Block (15 th F.C. 2 nd Phase)	12,96,028	26,000	45 days
7	Construction of Drain from Fudi Sk's House to Buju Bibi's House via Sundarpur Masjid to Kandar within Rampurhat-I Block (15 th F.C. 2 nd Phase)	26,68,917	53,400	45 days
8	Installation of Sub Mersible Pump with Pipeline at Village Thakurpura near H/O Baro Hasda under Masra G.P. within Rampurhat-I Dev. Block. (15 th F.C. 2 nd Phase)	12,96,550	26,000	45 days
9	Construction of Drain from Mukul Das's House to Subir Mal's House within Rampurhat-II Block (15 th F.C. 2 nd Phase)	30,78,625	61,600	45 days

10	Construction of Drain from House of Akash Dutta to Dwarka River within Mayuresrar-I Block (15 th F.C. 2 nd Phase)	43,37,013	86,800	45 days
11	Installation of Submersible Pump at Birajpur Village, Plot No.- 332 within Mollarpur-II Gram Panchayat under Mayureswar-I Dev. Block (15 th F.C. 2 nd Phase)	12,96,934	26,000	45 days
12	Construction of Drain from Kripamoye Chattarajee House to Kulupukur within Mayursewar-II Block (15 th F.C. 2 nd Phase)	16,78,879	33,600	45 days
13	Installation of Submersible Pump at Prajapara Pirtala Pukur par (Plot No.- 743) under Daspalsa G.P. within Mayureswar-II Block (15 th F.C. 2 nd Phase)	11,61,448	23,300	45 days
14	Construction of Drain Beside Md. Bazar Police Station to Benepukur within Md. Bazar P.S. (15 th F.C. 2 nd Phase)	19,76,103	39,600	45 days
15	Installation of Sub Mersible Pump with Pipeline in front of Hi Ali House, Mouza- Kobilpur, J.L. No.- 35 within Md. Bazar P.S. (15 th F.C. 2 nd Phase)	12,95,628	26,000	45 days
16	Installation of Sub Mersible Pump and pipe line from Hossain House to Jahirul House under Mathpalsa GP within Sainthia PS JL No 39, Mouza:- Mathpalsa (15 th F.C. 2 nd Phase)	11,65,204	23,400	45 days
17	Construction of Drain from Jamna Dhrubhati Playground to Gopinath tala nadir ghat within Labpur P.S. (15 th F.C. 2 nd Phase)	20,45,411	41,000	45 days
18	Construction of Drain from H/O Abu Taher to 14 Mile Pitch Road under Thupsara G.P. within Nanoor P.S. (15 th F.C. 2 nd Phase)	18,26,881	36,600	45 days
19	Installation of Submersible Pump at Muslimpara Anganwari Centre under Thupsara G.P. within Nanoor P.S. (15 th F.C. 2 nd Phase)	11,60,204	23,300	45 days
20	Installation of Submersible Pump at Parimal Kartick under Thupsara G.P. within Nanoor P.S. (15 th F.C. 2 nd Phase)	11,60,204	23,300	45 days
21	Installation of Sub Mersible Pump at Damodarpur Lakhmi tala within Bolpur-Sriniketan Block (15 th F.C. 2 nd Phase)	11,61,658	23,300	45 days
22	Installation of Sub Mersible Pump in front of Nur Ali House at Keshabpur Mirjapara within Bolpur-Sriniketan Block (15 th F.C. 2 nd Phase)	11,61,658	23,300	45 days
23	Construction of Drain from Usar Dihi Football ground to Baro Pukur Ghat within Illambazar Block (15 th F.C. 2 nd Phase)	32,19,859	64,400	45 days
24	Installation of Sub Mersible Pump at Marjuna Pukur Par, Hazra para within Illambazar Block (15 th F.C. 2 nd Phase)	11,60,573	23,300	45 days
25	Construction of Drain from Adibasi Hostel to Kabarsthan at J.L. No.- 77, Plot No.- 18/98 at Khosbaspur Mouza within Parulia GP under Dubrajpur Block (15 th F.C. 2 nd Phase)	16,33,192	32,700	45 days
26	Installation of Submersible Pump with Pipeline near Samim's House at J.L. No.- 218, Sekendarpur Mouza under Paduma GP within Dubrajpur Block (15 th F.C. 2 nd Phase)	12,96,172	26,000	45 days
27	Construction of Drain from Sen bastra vandar to Hinglo river at J.L. No.- 178 at Dakshin Hazratpur Mouza under Khayrasole Block (15 th F.C. 2 nd Phase)	32,91,178	65,900	45 days
28	Installation of Sub Mersible Pump for drinking water at Sarsa Colony at J.L. No.- 128 within Old Nakrakonda Mouza under Khayrasole Block (15 th F.C. 2 nd Phase)	12,96,561	26,000	45 days

29	Construction of Drain at Balarampur Village, Mouza- Balarampur within Rajnagar P.S. (15 th F.C. 2 nd Phase)	43,71,126	87,500	45 days
30	Installation of Sub Mersible Pump with Pipeline at Mouza: Perule, J.L. No.- 189, Bhabanipur GP within Rajnagar PS (15 th F.C. 2 nd Phase)	12,96,676	26,000	45 days
31	Construction of Drain from Karidhya Town Library towards Ghosh Pukur under Suri-I P.S. (15 th F.C. 2 nd Phase)	43,17,690	86,400	45 days
32	Installation of Sub Mersible Pump near Kamrul Sha House, Mouza- Meherpur, J.L. No.- 140 under Bhurkuna GP within Suri-I P.S. (15 th F.C. 2 nd Phase)	11,60,438	23,300	45 days
33	Construction of Drain from Imadpur Hunuman Mandir to Bagdi para within Suri-II PS (15 th F.C. 2 nd Phase)	29,33,552	58,700	45 days
34	Installation of Sub Mersible Pump under Domdama GP JL No.- 50, Mouza- Majhigram within Suri-II PS (15 th F.C. 2 nd Phase)	10,91,196	21,900	45 days

The eligibility criteria are given below: -

- 1) The applicant as prime contractor should have successfully completed at least one contract of same type of work at least 40% (**Forty Percent**) value of the proposed contract within the last 5 years.
- 2) Income Tax return should be uploaded for the last 3 (three) financial year with the Technical Bid.
- 3) Copy of Professional Tax clearance certificate, PAN Card should be uploaded.
- 4) All duties, taxes, royalties, cess, GST, toll taxes and other levies payable by the Contractor under the Contract to the State / Central Government for any other cause, shall be included in the rates prices and total Bid price submitted by the bidder.
- 5) In case of Electrical works the agency should have personnel having **Electrical Contractors license & Supervisory license** of respective **category (1,2,7A, 10 & 11)**.
- 6) **Scan copy of all original documents must be uploaded.**


 Additional Executive officer,
 Birbhum Zilla Parishad.


Memo No

2099 (50)/BZP

Dated,

04/12/2020

Copy forwarded for information and necessary action to the: -

1. Sabhadhipati, Birbhum Zilla Parishad.
2. District Magistrate, Birbhum & Executive Officer, Birbhum Zilla Parishad.
3. Executive Engineer, P.W.D., Birbhum Division, Suri.
4. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Division-I
5. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Division-I
6. Executive Engineer, Mayurakshi Head Quarters Division, Suri.
- 7-10 Sub-Divisional Officer, Suri/ Bolpur/ Rampurhat.
- 11-13. Assistant Engineer, (All) Birbhum Zilla Parishad.
- 14-33. Executive Officer Panchayat Samity (All)
34. Office-Superintendent, Birbhum Zilla Parishad.
- 35-43. All S.A.E., Birbhum Zilla Parishad
44. Head Assistant, Birbhum Zilla Parishad.
45. Accountant, Birbhum Zilla Parishad.
46. Cashier, Birbhum Zilla Parishad.
47. .C.A. to Additional Executive Officer, Birbhum Zilla Parishad.
48. Zilla Parishad Notice Board.
49. DIO, NIC, Birbhum, with a request to publish the notice in Birbhum District's website.
50. Nasim Akhtar, District Information Analyst, to upload the notice to the web.


Additional Executive Officer
Birbhum Zilla Parishad.

Memo No

2099 (50)/1(9)/BZP

Dated,

04/12/2020

Copy forwarded to all members of Tender Committee with the request to attend the meeting of tender committee for scrutiny of technical bid on **23/12/2020 at 3.00 P.M.**

- 1) Adhyakshya, Birbhum Zilla Parishad
- 2) F.C & C.A.O. Birbhum Zilla Parishad
- 3) Executive Engineer, WBSRDA, Birbhum Division, Suri
- 4) District Engineer-I, Birbhum Zilla Parishad
- 5) District Engineer-II, Birbhum Zilla Parishad
- 6) Secretary, Birbhum Zilla Parishad.
- 7) Karmadhyaksha Purto Karya-O-Paribahan Sthayee Samity, Birbhum Zilla Parishad.
- 8) Karmadhyaksha Krishi Sech O Samabay Sthayee Samity, Birbhum Zilla Parishad.
- 9) Deputy Secretary, Birbhum Zilla Parishad.


Additional Executive Officer
Birbhum Zilla Parishad

Memo No

2099 (50)/2(1)/BZP

Dated,

04/12/2020

Copy to the District Information & Cultural Officer, Birbhum, Suri for information with the request to publish brief referral notice **on or before 13/12/2020** in three widely published daily News Papers (Bengali, English and Hindi) and sent bill for payment.


Additional Executive Officer
Birbhum Zilla Parishad

**BIRBHUM ZILLA PARISHAD
SURI, BIRBHUM**

**Abridged Notice Inviting e-Tender
Tender Notice No. BHM/N-20/20-21**

Memo No:- 2099(50)/2(1)/BZP Dated, 04/12/2020

Additional Executive Officer, Birbhum Zilla Parishad invites e-Tenders for 34 (Thirty four) no of works. Detailed information including downloading and uploading time are available from the website www.wbtenders.gov.in.

Sd/-
Additional Executive Officer,
Birbhum Zilla Parishad.