

**BIRBHUM ZILLA PARISHAD**SURI, BIRBHUM. PIN 731 101  
Website: www.birbhumzp.orgPhone: (03462) 255-319 / 712/ 713  
Fax : (03462) 257-003/ 327  
E-mail: sabhadhipati-bir@nic.in  
aeozp-bir@nic.in**e- Tender Notice**  
**NIT No. : BHM/N-77/2017-18**

Percentage rate tender, for the under mentioned works, are invited from suitable eligible Contractors. The intending tenderer should download the detail Tender Notice along with tender document from "e-procurement/zillaparishad" link under <http://wbprd.gov.in> website. The tenderer will have to submit their bid **on-line** in two folder system containing pre qualification document, (**Technical Bid**) in one and **Financial Bid** in another.

1	Downloading Tender Document starts from	23/02/2018	11.00 am
2	Online bid submission start	23/02/2018	02.00 pm
3	Online bid submission end	09/03/2018	02.00 pm
4	Time and Date for opening Technical Bid	12/03/2018	11.00 am
5	Time and Date of opening Financial Bids	15/03/2018	11.00 am

**Note:**

- The detailed tender notice along with Tender Documents and other forms is available at <http://wbtenders.gov.in> website and notice is also available at website <http://birbhumzp.org>.
- Intending bidder may download the tender documents from the website <https://wbtenders.gov.in> directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be deposited through online only as per the government rules. No scan copy of EMD will be accepted. (**Ref No.3975-F9Y) dated 28th July 2016 of Finance Department, Govt. of West Bengal**)
- All credentials must be supported with work order and completion certificate/ payment certificate.
- The bidders' information sheet in excel format should be filled up properly.
- Irrelevant documents must not be uploaded. (This may cause disqualification in technical bid).
- All Bidders must submit the affidavit as per format enclosed with SBD.

Sl No	Name of Work	Amount put to tender (Rs)	Earnest Money (Rs.)	Time of Completion
1	Rapairing And Maintenance Of Mahurapur Power House Road Within Murarai-I PS under non-RIDF & non-PMGSY.	9,71,036	19,420	15 Days
2	Repairing And Maintenance Of Road From Hiyatnagar Kabiguru College To Hiyatnagar Kabarsthan Within Murarai-II PS under non-RIDF & non-PMGSY. [Phase-I]	33,98,855	67,977	45 Days
3	Repairing And Maintenance Of Road From Hiyatnagar Kabiguru College To Hiyatnagar Kabarsthan Within Murarai-II PS under non-RIDF & non-PMGSY. [Phase-II]	33,98,269	67,965	45 Days
4	Repairing And Maintenance Of Road From Jôgai Kalitala To Jogai Andipur High School Within Rudranagor Gp Murarai-II PS under non-RIDF & non-PMGSY.	29,13,419	58,268	45 Days
5	Repairing And Maintenance Of Box Culvert On Damaged Portion Of Nalhati-Aatgram Road At Tentulla Within Nalhati-I PS under non-RIDF & non-PMGSY.	24,29,288	48,586	60 Days
6	Repairing And Maintenance Of Road From Uttar Rampur High School To Kushmore PMGSY Road Within Nalhati-II PS under non-RIDF & non-PMGSY.	29,13,483	58,270	45 Days
7	Repairing And Maintenance Of Drainage System On Approach Road Of Bhangla Bridge Rampurhat-II PS under non-RIDF & non-PMGSY.	14,56,499	29,130	45 Days
8	Repairing And Maintenance Of Road From Notun Gram To Koura Within Hasan-II GP Within Rampurhat-II PS under non-RIDF & non-PMGSY.	43,70,387	87,408	60 Days
9	Repairing And Maintenance Of Road From BR Road To Gram Gadadharpur Via Kalitala Mayureswar-I PS under non-RIDF & non-PMGSY.[Phase-I]	38,87,255	77,745	50 Days

Sl No	Name of Work	Amount put to tender (Rs)	Earnest Money (Rs.)	Time of Completion
10	Repairing And Maintenance Of Road From BR Road To Gram Gadadharpur Via Kalitala Mayureswar-I PS under non-RIDF & non-PMGSY. [Phase-II]	19,43,653	38,873	30 Days
11	Repairing And Maintenance Of Road From Kundala Hospital More To Benegram Via Jeruliya Within Kundola GP Mayureswar-II PS under non-RIDF & non-PMGSY.	38,90,199	77,804	50 Days
12	Repairing And Maintenance Of Road From Pustar to Mayureswar Haripara Via Paromot Within Mayureswar GP under Mayureswar-II PS under non-RIDF & non-PMGSY. [Phase-I]	38,85,601	77,712	50 Days
13	Repairing And Maintenance Of Road From Pustar to Mayureswar Haripara Via Paromot Within Mayureswar GP under Mayureswar-II PS under non-RIDF & non-PMGSY. [Phase-II]	19,44,317	38,886	30 Days
14	Repairing And Maintenance Of Road From Chilla Village to High Road within Md. Bazar PS under non-RIDF & non-PMGSY.	19,52,888	39,058	30 Days
15	Repairing And Maintenance Of Road From Mirzapurpur To Netura School More within Sainthia PS under non-RIDF & non-PMGSY.	37,87,928	75,760	50 Days
16	Repairing And Maintenance Of Road From Bilsha High School To Nalagram Within Sainthia PS under non-RIDF & non-PMGSY.	39,30,795	78,616	50 Days
17	Repairing And Maintenance Of Road From Chotokustikuri PMGSY Road To Purandarpur-Sainthia Road Within Suri-II PS under non-RIDF & non-PMGSY. [Phase-I]	38,95,089	77,902	50 Days
18	Repairing And Maintenance Of Road From Chotokustikuri PMGSY Road To Purandarpur-Sainthia Road Within Suri-II PS under non-RIDF & non-PMGSY. [Phase-II]	38,95,904	77,920	50 Days
19	Repairing And Maintenance Of Box Bridge Over Kandar On Kendua Bansra Road within Suri-II PS under non-RIDF & non-PMGSY.	19,52,234	39,045	60 Days
20	Repairing And Maintenance Of Road From Roypur Village To Langulia Bus Stand Within Suri-I PS under non-RIDF & non-PMGSY.	19,47,125	38,943	30 Days
21	Repairing And Maintenance Of Road From Chinpai Pucca Road towards Bakreswar Dam Within Dubrajpur PS under non-RIDF & non-PMGSY.	14,74,079	29,482	30 Days
22	Repairing And Maintenance Of Road From The Shop Of Ranjan Mondal To The House Of Sablu Baidya Within Illambazar PS under non-RIDF & non-PMGSY.	14,68,519	29,370	30 Days
23	Repairing And Maintenance Of Road Within The Village Khiruli Within Bolpur-Sriniketan PS under non-RIDF & non-PMGSY.	14,62,537	29,250	30 Days
24	Repairing And Maintenance Of Road From Royan To Beluti Within Nanoor PS under non-RIDF & non-PMGSY.	44,26,433	88,530	60 Days
25	Repairing And Maintenance Of Box Bridge Over Local Kandar At Bhurbhuri Danga Within Nanoor PS under non-RIDF & non-PMGSY.	44,20,167	88,403	90 Days
26	Repairing And Maintenance Of Road From Sian Sarifa To Tiluti Village Within Nanoor PS under non-RIDF & non-PMGSY.	24,43,638	48,873	45 Days
27	Repairing And Maintenance Of Road From Chatra To Sekadanga Adibasipara Within Labpur PS under non-RIDF & non-PMGSY. [Phase-I]	39,21,402	78,428	50 Days
28	Repairing And Maintenance Of Road From Chatra To Sekadanga Adibasipara Within Labpur PS under non-RIDF & non-PMGSY. [Phase-II]	44,26,816	88,536	60 Days
29	Repairing And Maintenance Of Road From Chatra To Sekadanga Adibasipara Within Labpur PS under non-RIDF & non-PMGSY. [Phase-III]	39,20,595	78,412	50 Days

**The eligibility criteria are given below: -**

- 1) The applicant in the same name and style as prime contractor should have successfully completed at least one contract of same type of work at least **40 % (forty Percent)** value of the proposed contract within the last 5 years.
- 2) Income Tax return should be uploaded for the last 3 (three) financial year with the Technical Bid.
- 3) Copy of Professional Tax clearance certificate, PAN Card should be uploaded.
- 4) All duties, taxes, royalties, cess, GST, toll taxes and other levies payable by the Contractor under the Contract to the State / Central Government for any other cause, shall be included in the rates prices and total Bid price submitted by the bidder.
- 5) In case of Electrical works the agency should have personnel having **Electrical Contractors license & Supervisory license** of respective **category (1, 2, 7A, 10 & 11)**.

 21/02/18  
Additional Executive officer,  
Birbhum Zilla Parishad.

Memo No

434 (55)

Dated,

21/02/18

Copy forwarded for information and necessary action to the: -

1. Sabhadhipati, Birbhum Zilla Parishad.
2. District Magistrate, Birbhum & Executive Officer, Birbhum Zilla Parishad.
3. District Engineer, Birbhum Zilla Parishad.
4. District Engineer, [A.C. Hazra] Birbhum Zilla Parishad.
5. Secretary, Birbhum Zilla Parishad.
6. Executive Engineer, WBSRDA ., Birbhum Division, Suri
7. Executive Engineer, P.W.D., Birbhum Division, Suri.
8. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Suri.
9. Executive Engineer, Mayurakshi Head Quarters Division, Suri.
- 10-12. Sub-Divisional Officer, Suri/ Bolpur/ Rampurhat.
13. *Karmadhyakshya*, P.K.O.P.S.S..
- 14-16. Assistant Engineer, ( All ) Birbhum Zilla Parishad.
- 17-35. Executive Officer Panchayat Samity (All)
36. Office-Superintendent, Birbhum Zilla Parishad.
- 37 -42 All S.A.E., Birbhum Zilla Parishad
43. Head Assistant, Birbhum Zilla Parishad.
- 44-49. All Dealing.Assistant
50. Accountant, Birbhum Zilla Parishad.
51. Cashier, Birbhum Zilla Parishad.
52. C.A. to Additional Executive Officer, Birbhum Zilla Parishad.
53. Zilla Parishad Notice Board.
54. DIO, NIC, Birbhum, with a request to publish the notice in Birbhum District's website <http://birbhum.gov.in>
55. Nasim Akhtar, District Information Analyst, to upload the notice to the web.

 21/02/18  
Additional Executive Officer  
Birbhum Zilla Parishad.

Memo No


434(55)/118

Dated,

21/02/18

Copy forwarded to all members of Tender Committee with the request to attend the meeting of tender committee for scrutiny of technical bid on ~~25~~<sup>23</sup>/03/2018 at 1.00 P.M.

- 1) Adhyakshya, Birbhum Zilla Parishad
- 2) F.C & C.A.O. Birbhum Zilla Parishad
- 3) Executive Engineer, Birbhum Zilla Parishad
- 4) District Engineer, Birbhum Zilla Parishad
- 5) Secretary, Birbhum Zilla Parishad.
- 6) Karmadhyaksha Purto Karya-O-Paribahan Sthayee Samity, Birbhum Zilla Parishad.
- 7) Karmadhyaksha Kludra Silpa Bidyut-O-Achiracharit Shakti Sthayee Samity, Birbhum Zilla Parishad.
- 8) Deputy Secretary, Birbhum Zilla Parishad

  
Additional Executive Officer  
Birbhum Zilla Parishad

Memo No

434(58)/2(1).

Dated,

21/02/18

Copy to the District Information & Cultural Officer, Birbhum, Suri for information with the request to publish the notice on or before ~~21~~<sup>23</sup>/03/2018 in three Local News Papers in Sadar, Rampurhat & Bolpur Sub-Division and sent bill for payment.

  
Additional Executive Officer  
Birbhum Zilla Parishad